

# **Quote for HOUSE OF DOOLITTLE**

Quote-Rev Expiration Date

13111-0 11/23/2021

Contact for Quote Call Reference

Ruth Anne McQuire 007300-3320211645-0

Title

RFQ - Modifications to Custom Financial/Income Statement Program

Menu Path

Description

## **BUSINESS CASE**

HOUSE OF DOOLITTLE has a custom financial statement export program that they run after they run the standard financial statements. The export re-organizes the data and exports it to a template Excel file. They're looking to change the structure of the output slightly and have provided a new template file.

Note: because the original program was written in the version 1 runtime, this new project will be written from scratch in the new .NET Runtime for GAB.

**Specifications** 

### **OBJECTIVES**

Rewrite the original script using datatables instead of UDT's.

Reformat the output to fit the structure requested in the template XLSX file.

## **SOLUTION**

Review the existing GAB script and pre-formatted template files.

Review the GSS Quote Edit Income Statement.XLS file attached to the call. This file shows the old format and the new format for both the Comparative Income Statement and the Consolidated Income Statement. The end result will be the 2 New tabs.

**Developer: See technical spect** 

## **Quote Details**

Туре	Hours	Rate	Total	Description
Process Research	6	175	1050	Research and Discovery
GAB	12	175	2100	Custom Development
Documentation	2	175	350	Testing and Documentation
Total	20		\$ 3500	Standard Total: \$ 4000

#### Disclaimers:

The latest version of Global Shop is required for kick off and delivery.

A PO for the quoted hours will be required in full up front. We will be billing for hours at the end of each month for development hours utilized for that month(for development spanning months)/for hour utilized up until sign off if kicked off and delivered in the same month. If this is a good faith estimate quote, we will be requiring additional POs to cover for development hours utilized that is over the quoted amount, in order to proceed with further development.

By accepting the Quote through the Service Web, you as the customer/stakeholder commissioning this project have completely read and understood the Quote as laid out. Once accepted, any customer initiated change requests or deviations from the above specification or changes made based on the assumptions on which the quote is created, will be processed through Global Shop Solution's quote modification process and result in a quote revision being generated for a requote of the project. Any time already applied in generating the original specification or developing the project will be rolled into the total quote amount, along with the additional time taken to requote, and possible additional development time based on any changes. A requote can lead to pushing the timeline of the project, due to limited availability of GSS resources within their predefined scheduled to requote the new specifications and availability of developers so we can have them reassigned to the project. If a requote is deemed to be required after the kick off meeting, A signed copy of the new quote revision, and an updated PO will be required before any work will continue on the project.

The customer maintains the right to cancel the project at any point in its life cycle. However, any costs incurred up to the point of cancellation may and will be billed to the customer by Global Shop Solutions.

Training is not included unless otherwise specified on the quote. Training can be included as an item on the quote upon request or can be scheduled in an individual VT session.

Completed projects will be serviced by Global Shop Solutions while the customer is current on their retainer, unless otherwise specified on the quote. Completed projects are the sole property of Global Shop Solutions.

Signature

8/27/2021

Date